

# Bangladesh Water Development Board

প্রকল্প পরিচালকের দপ্তর  
পিএমইউ, সেচ ব্যবস্থাপনা উন্নয়ন প্রকল্প (আইএমআইপি)  
মুহুরি সেচ প্রকল্প (এমআইপি)  
বাংলাদেশ পানি উন্নয়ন বোর্ড  
হাসান কোর্ট(৪র্থ তলা)  
২৩/১, মতিঝিল বা/এ, ঢাকা।  
ফোন: ৯৫৫৬১২৪, ফ্যাক্স: ৯৫৯২২০১  
e-mail: pd.imip.bwdb@gmail.com



Office of the Project Director  
PMU, Irrigation Management Improvement Project (IMIP)  
For Muhuri Irrigation Project (MIP)  
Bangladesh Water Development Board  
Hasan Court (3rd Floor)  
23/1, Motijheel C/A, Dhaka-1000  
Phone: 9556124, Fax: 9592201  
e-mail: pd.imip.bwdb@gmail.com


Memo No. PD-IMIP/C-19/411

Date: 15/11/2018

## Work Order

1	Name of Work	Turn Key Contract for (A) Construction of 1X10/14 MVA, 33/11 KVA Indoor Type Sub-Station and (B) Upgrading of Electrical Distribution (HT, LT Over Head Line) System for Muhuri Irrigation Project under Irrigation Management Improvement
2	Contract Package	CW-04 (NCB)
3	Name of Project	Irrigation Management Improvement Project for Muhuri Irrigation Project
4	ADB Loan No.	3135 BAN (SF)
5	Name of Contractor	M/S Energypac Engineering Limited Energy Center 25, Tejgaon I/A Dhaka-1208
6	Accepted Contract Amount	BDT 44,36,25,140.16 (taka forty four crore thirty six lakh twenty five thousand one hundred forty point one six) only
7	Time for Completion of works	2 (two) years
8	Date of Commencement	15/11/2018
9	Date of Completion	30/06/2020 (As per 1st revised DPP) 14/11/2020 (subject to approval of 2nd revised DPP)
10	Time for access to the site	7 (seven) days after commencement date.

Enclosure: Contract Agreement - 1 copy

  
(Md. Rafius Sazzad, PEng.)  
Superintending Engineer,  
& Project Director  
PMU, IMIP, BWDB, Dhaka

Copy forwarded for kind information/information and necessary action to:

1. Addl. Director General (Planning), BWDB, Dhaka
2. Chief Engineer, Eastern Zone, BWDB, Comilla
3. Director, Contract and Procurement Cell, BWDB, Dhaka
4. Superintending Engineer, Feni O&M Circle, BWDB, Feni
5. CSO to DG, BWDB
6. Executive Engineer (Design), PMU, IMIP, Office of the Project Director, IMIP, BWDB, Dhaka- ***He is requested to monitor the progress of works in accordance with contract agreement and maintain contractual issues/obligations.***
7. Executive Engineer, PIU, IMIP, Feni O&M Division, BWDB, Feni- ***He is requested to take necessary steps to mobilize the contractors to the work sites in consultation with IMO consultants and the Project Director, IMIP.***
8. M/S Energypac Engineering Limited, Energy Center, 25, Tejgaon I/A, Dhaka-1208- ***They are requested to mobilize immediately to the work sites and execute the works as per design, specifications in accordance with the terms and conditions of contract.***

  
Project Director  
PMU, IMIP, BWDB, Dhaka

CC:

1. Mr. Arnaud Chauchois, Principal Water Resources Specialist, Natural Resources and Agriculture Division, South Asia Department, ADB
2. Mr. Zahir Uddin Ahmed, Team Leader, Water Resources Management, Bangladesh Resident Mission, ADB
3. Ms. Princess O Lubag, Environment, Natural Resources and Agriculture Division, South Asia Department, ADB
4. General Manager, IMO Consultants, IMIP, Field Office, Feni.
5. Team Leader, PMDC Consultants, IMIP, Dhaka