

# Bangladesh Water Development Board

প্রকল্প পরিচালকের দপ্তর  
পিএমইউ, সেচ ব্যবস্থাপনা উন্নয়ন প্রকল্প (আইএমআইপি)  
মুহুরি সেচ প্রকল্প (এমআইপি)  
বাংলাদেশ পানি উন্নয়ন বোর্ড  
হাসান কোর্ট(৪র্থ তলা)  
২৩/১, মতিঝিল বা/এ, ঢাকা।  
ফোন: ৯৫৫৬১২৪, ফ্যাক্স: ৯৫৯২২০১  
e-mail: pd.imip.bwdb@gmail.com



Office of the Project Director  
PMU Irrigation Management Improvement Project (IMIP)  
For Muhuri Irrigation Project (MIP)  
Bangladesh Water Development Board  
Hasan Court (3rd Floor)  
23/1, Motijheel C/A, Dhaka-1000  
Phone: 9556124, Fax: 9592201  
e-mail: pd.imip.bwdb@gmail.com

Memo No. PD-IMIP/C-10/224

Date: 21/10/2019

## Work Order

1	Name of Work	Farmers' Distribution System, Stage-2: 5400 hac of Buried Pipe Systems with Pumps and Teleprepaid Meters for Muhuri Irrigation Project under under Irrigation Management Improvement Project
2	Contract Package	ICB Tender Package No: CW-05
3	Name of Project	Irrigation Management Improvement Project for Muhuri Irrigation Project
4	ADB Loan No.	3135 BAN (SF)
5	Name of Contractor	SA-KBL(JV) 194/1, Hoque Plaza (1 <sup>st</sup> Floor), SSK Road, Feni
6	Accepted Contract Amount	BDT 57,41,40,496.28 (Bangladesh taka fifty seven crore forty one lakh forty thousand four hundred ninety six and poisa twenty eight) only
7	Time for Completion of works	18 (eighteen) months
8	Date of Commencement	01/11/2019
9	Date of Completion	30/04/2021
10	Time for access to the site	7 (seven) days after commencement date.

Enclosure: Contract Agreement - 1 copy

*Signed*  
(Md. Rafiq Sazzad, PEng)  
Superintending Engineer,  
& Project Director  
Date: 21/10/2019

Memo No. PD-IMIP/C-10/224(10)

Copy forwarded for kind information/information and necessary action to:

1. Addl. Director General (Planning), BWDB, Dhaka
2. Chief Engineer, Eastern Zone, BWDB, Cumilla
3. Superintending Engineer, Feni O&M Circle, BWDB, Feni
4. CSO to DG, BWDB
5. Executive Engineer (Design), PMU, IMIP, Office of the Project Director, IMIP, BWDB, Dhaka-  
**He is requested to monitor the progress of works in accordance with contract agreement and maintain contractual issues/obligations.**
6. Executive Engineer, PIU, IMIP, Feni O&M Division, BWDB, Feni- **He is requested to take necessary steps to mobilize the contractors to the work sites in consultation with IMO consultants and the Project Director, IMIP**
7. Mr. Zahir Uddin Ahmed, Team Leader, Water Resources Management, Bangladesh Resident Mission, ADB
8. General Manager, IMO Consultants, IMIP, Field Office, Feni
9. Team Leader, PMDC Consultants, IMIP, Dhaka
10. M/SA-KBL(JV), 194/1, Hoque Plaza (1<sup>st</sup> Floor), SSK Road, Feni - **They are requested to mobilize immediately to the work sites and execute the works as per design, specifications in accordance with the terms and conditions of contract.**

Project Director  
21/10/19