

# Bangladesh Water Development Board

প্রকল্প পরিচালকের দপ্তর  
পিএমইউ, সেচ ব্যবস্থাপনা উন্নয়ন প্রকল্প (আইএমআইপি)  
মুহুরি সেচ প্রকল্প (এমআইপি)  
বাংলাদেশ পানি উন্নয়ন বোর্ড  
হাসান কোর্ট(৪র্থ তলা)  
২৩/১, মতিঝিল বা/এ, ঢাকা।  
ফোন: ৯৫৫৬১২৪, ফ্যাক্স: ৯৫৯২২০১  
e-mail: pd.imip.bwdb@gmail.com



Office of the Project Director  
PMU, Irrigation Management Improvement Project (IMIP)  
For Muhuri Irrigation Project (MIP)  
Bangladesh Water Development Board  
Hasan Court (3rd Floor)  
23/1, Motijheel CIA, Dhaka-1000  
Phone: 9556124, Fax: 9592201  
e-mail: pd.imip.bwdb@gmail.com

Replaced with same memo No. and date.

Memo No. PD-IMIP/C-13/371

Date: 22/12/2019

## Work Order

1	Name of Work	Farmers' Distribution System, Stage-4: 5700 hac of Buried Pipe Systems with Pumps and Teleprepaid Meters for Muhuri Irrigation Project under under Irrigation Management Improvement Project
2	Contract Package	ICB Tender Package No: CW-07
3	Name of Project	Irrigation Management Improvement Project for Muhuri Irrigation Project
4	ADB Loan No.	3135 BAN (SF)
5	Name of Contractor	Ludwig Pfeiffer Hoch-Und Tiefbau GMBH & Co. KG, LilienThalstrasse, 33, 34123, Kassel, Germany
6	Accepted Contract Amount	BDT 74,91,42,293.39 (Bangladesh taka seventy four crore ninety one lakh fourty two thousand two hundred ninety three point three nine)
7	Time for Completion of works	24 (twenty four) months
8	Date of Commencement	01/01/2020
9	Date of Completion	31/12/2021
10	Time for access to the site	7 (seven) days after commencement date.

Enclosure: Contract Agreement - 1 copy

  
(Md. Rafius Sazzad, PEng)  
Superintending Engineer,  
& Project Director  
Date: 22/12/2019

Memo No. PD-IMIP/C-13/371(10)

Copy forwarded for kind information/information and necessary action to:

1. Addl. Director General (Planning), BWDB, Dhaka
2. Chief Engineer, Eastern Zone, BWDB, Cumilla
3. Superintending Engineer, Feni O&M Circle, BWDB, Feni
4. CSO to DG, BWDB
5. Executive Engineer (Design), PMU, IMIP, Office of the Project Director, IMIP, BWDB, Dhaka- *He is requested to monitor the progress of works in accordance with contract agreement and maintain contractual issues/obligations.*
6. Executive Engineer, PIU, IMIP, Feni O&M Division, BWDB, Feni- *He is requested to take necessary steps to mobilize the contractors to the work sites in consultation with IMO consultants and the Project Director, IMIP*
7. Mr. Zahir Uddin Ahmed, Team Leader, Water Resources Management, Bangladesh Resident Mission, ADB
8. General Manager, IMO Consultants, IMIP, Field Office, Feni
9. Team Leader, PMDC Consultants, IMIP, Dhaka
10. Ludwig Pfeiffer Hoch-Und Tiefbau GMBH & Co. KG, LilienThalstrasse, 33, 34123, Kassel, Germany - *They are requested to mobilize immediately to the work sites and execute the works as per design, specifications in accordance with the terms and conditions of contract.*

Project Director 