

# Bangladesh Water Development Board

প্রকল্প পরিচালকের দপ্তর  
নদীমহাউ, সেচ ব্যবস্থাপনা উন্নয়ন প্রকল্প (আইএমআইপি)  
মুহুরি সেচ প্রকল্প (এমআইপি)  
বাংলাদেশ পানি উন্নয়ন বোর্ড  
হাসান কোর্ট(৪র্থ তলা)  
২৩/১, মতিঝিল বা/এ, ঢাকা।  
ফোন: ৯৫৫৬১২৪, ফ্যাক্স: ৯৫৯২২০১  
e-mail: pd.imip.bwdb@gmail.com



Office of the Project Director  
PMU, Irrigation Management Improvement Project (IMIP)  
For Muhuri Irrigation Project (MIP)  
Bangladesh Water Development Board  
Hasan Court (3rd Floor)  
23/1, Motijheel CIA, Dhaka-1000  
Phone: 9556124, Fax: 9592201  
e-mail: pd.imip.bwdb@gmail.com


Memo No. PD-IMIP/C-4/ 612

Date: 14-02-2016

## Work Order

1	Name of Work	Rehabilitation of Coastal Embankment, Re-excavation of Khal Group-1 and Re-excavation of Khal Group-2 under Irrigation Management Improvement Project for Muhuri Irrigation Project during 2015-16, 2016-17 and 2017-18
2	Contract Package	CW-01
3	Name of Project	Irrigation Management Improvement Project for Muhuri Irrigation Project
4	ADB Loan No.	3135 BAN (SF)
5	Approval Reference	Ministry of Water Resources, Bangladesh Secretariat, Dhaka, Memo No 42.035.024.05.01.001.2014 (Part-1)-15 Date 17-01-2016
6	Name of Contractor	RABRC-SA-RE (JVCA), Sattara Center (9 <sup>th</sup> Floor), 30/A, Naya Poltan, Dhaka M/S. Ruhul Amin Bhuiyan and Rising Construction (RABRC) M/S. Saleh Ahmed (SA) M/S. Rahaman Engineering (RE)
7	Accepted Contract Amount	BDT 25,01,29,404.08 (Taka twenty five crore one lakh twenty nine thousand four hundred four and paisa eight only)
8	Time for Completion of works	2 (two) years
9	Date of Commencement	14-02-2016
10	Date of Completion	13-02-2018
11	Time for access to the site	7 (seven) days after commencement date.

Enclosure: Contract Agreement documents including Certified Schedule of Works

  
Mohammad Shahabuddin  
Addl. Chief Engineer,  
& Project Director  
PMU, IMIP, BWDB, Dhaka  
Date: 14-02-2016

Memo No. PD-IMIP/C-4612/(12)

Copy forwarded for kind information/information and necessary action to:

1. Addl. Director General (Planning), BWDB, Dhaka
2. Chief Engineer, Eastern Zone, BWDB, Comilla
3. CSO to DG, BWDB
4. Director, Contract and Procurement Cell, BWDB, Dhaka
5. Superintending Engineer, Feni O&M Circle, BWDB, Feni
6. Executive Engineer (Design), PMU, IMIP, Office of the Project Director, IMIP, BWDB, Dhaka- *He is requested to monitor the progress of works in accordance with contract agreement and maintain contractual issues/obligations.*
7. Executive Engineer, PIU, IMIP, Feni O&M Division, BWDB, Feni- *He is requested to take necessary steps to mobilize the contractors to the work sites in consultation with IMO consultants and the Project Director, IMIP.*
8. RABRC-SA-RE (JVCA), Sattara Center (9<sup>th</sup> Floor), 30/A, Naya Poltan, Dhaka- *They are requested to mobilize immediately to the work sites and execute the works as per design, specifications in accordance with the terms and conditions of contract.*

  
Project Director  
PMU, IMIP, BWDB, Dhaka

CC:

1. Mr. Arnaud Chauchois, Senior Water Resources Specialist, natural Resources and Agriculture Division, South Asia Department, ADB
2. Mr. Zahir Uddin Ahmed, Team Leader, Water Resources Management, Bangladesh Resident Mission, ADB
3. Ms. Princess O Lubag, Environment, Natural Resources and Agriculture Division, South Asia Department, ADB
4. Team Leader, IMO Consultants, IMIP, Field Office, Feni
5. Team Leader, PMDC Consultants, IMIP, Dhaka

(PTO)



Memo No. 1W-1/340/1(5)

Dated: 28/02/2016

Copy forwarded ( with a copy of BOQ, a list of khals to be Re- Excavated and length of embankment to be resectioned ) for kind information /information and necessary action to:

1	Sub-Divisional Engineer, Sonagazi I O&M Sub-Division, BWDB, Sonagazi. He is requested to mobilize the contractor, Supervise and implement the work as per design and specification and submit the weekly progress report regularly.
2	Mr. Md. Lutfur Rahaman, SAE/SO, Sonagazi IO&M Section-01, BWDB, Sonagazi.
3	Mr. Md. Nurul Abser, SAE/SO, Sonagazi IO&M Section-02, BWDB, Sonagazi.
4	Mr. Nurun Nobi, SAE/SO, Sonagazi IO&M Section-3, BWDB, Sonagazi.
5	RABRC-SA-RE (JVCA), Sattaz Center ( 9 <sup>th</sup> Floor), 30//A, Naya Palton, Dhaka. They are requested to mobilize immediately to the work sites and execute the works as per design & specification with the consultation of concern SDE & SO.

*Sd/*

(Md. Kohinoor Alam)  
Executive Engineer(c.c)  
Feni O&M Division  
BWDB, Feni.

Memo No. 1W-1/340/1(2)

Dated: 28/02/2016

Copy forwarded for kind information to;

1. Addl. Chief Engineer & Project Director , PMU, IMIP, BWDB, Dhaka.
2. Superintending Engineer, Feni O&M Circle, BWDB, Feni.

*Kohinoor Alam*  
28/02/16

Executive Engineer  
Feni O&M Division  
BWDB, Feni.

স্মারক নং ১৩৭৬

তারিখ: ১/৩/১৬

১. নির্ধারিত পদ্ধতি অনুযায়ী কাজ করা হবে।	২. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।
৩. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।	৪. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।
৫. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।	৬. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।
৭. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।	৮. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।
৯. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।	১০. কাজের সময় নিয়মিত রিপোর্ট জমা দেওয়া হবে।

প্রকল্প পরিচালক